


**Casper College**  
Sealed Bid / Proposal Opening Form

ITB/REP: #CC591-24	Due Date / Time: 02/6/2024 2:00pm
2024 ADA & DRAINAGE CONCRETE	
Description: REPLACEMENT	Opening Date / Time: 02/6/2024 2:00pm


Company/Firm Name	Total Bid Amount	Comments
71 Construction	\$260,700	Add: \$47,260 \$307,960.00
T & O Const.	\$224,320	Add: \$45,980 \$270,300.00

Witness #1 (print name): OCTAVIO CUEVAS Signature: 

Witness #2 (print name): MIKE LEWAN Signature: 

Witness #3 (print name): Debbie Frybrowicz Signature: 

Witness #4 (print name): MITCH MASTERS Signature: 

Witness #5 (print name): SHANE FALLIEM Signature: 

**SECTION 6: BID FORM**

**Casper College - Bid Form**

2024 ADA AND DRAINAGE CONCRETE REPLACEMENT RFP #CC591-24

Qty	UOM	Description	Price
1	LT	Labor and Materials - AREA A	30490
1	LT	Labor and Materials - AREA B	46850
1	LT	Labor and Materials - AREA C	8480
1	LT	Labor and Materials - AREA D	16350
1	LT	Labor and Materials - AREA E	77880
1	LT	Labor and Materials - AREA F	5890
1	LT	Labor and Materials - AREA G	19240
1	LT	Labor and Materials - AREA H	18390
1	LT	Labor and Materials - AREA I	6250
TOTAL=			224320
Labor and Materials - ADDITIVE ALTERNATE #1			45980
GRAND TOTAL=			270300

Received Addendum # 1 \_\_\_\_\_ Addendum # 2 \_\_\_\_\_ Addendum # 3 \_\_\_\_\_ (initial only if addendums were issued)

**Bidder Information:**  
 TCO Construction LLC  
 2181 Lexington Ave  
 Casper WY 82609

**Bidder Name:**  
 OCTAVIO CUEVAS

**Mailing Address:**  
 2181 Lexington Ave  
 Casper WY 82609

**Comments:**

**City:** Casper **State:** WY **Zip:** 82609

**Phone Number:** 307 377 0023

**Bidders Name (print):** OCTAVIO CUEVAS

**Signature:** *[Signature]*

**Email Address:** 1.0constructionwy@gmail.com

**Title:** Owner

\* Signing this form indicates you agree with all the conditions shown in this RFP, addendums (if any) and attachments.



**SECTION 6: BID FORM**

**Casper College - Bid Form**

2024 ADA AND DRAINAGE CONCRETE REPLACEMENT RFP #CC591-24

Qty	UOM	Description	Price
1	LT	Labor and Materials - AREA A	\$45,000.00
1	LT	Labor and Materials - AREA B	\$1,800.00
1	LT	Labor and Materials - AREA C	10,100.00
1	LT	Labor and Materials - AREA D	16,600.00
1	LT	Labor and Materials - AREA E	54,800.00
1	LT	Labor and Materials - AREA F	14,400.00
1	LT	Labor and Materials - AREA G	25,100.00
1	LT	Labor and Materials - AREA H	34,900.00
1	LT	Labor and Materials - AREA I	8,000.00
		<b>TOTAL=</b>	<b>\$260,700.00</b>
		Labor and Materials - ADDITIVE ALTERNATE #1	47,260.00
		<b>GRAND TOTAL=</b>	<b>\$307,960.00</b>

Received Addendum # 1 \_\_\_\_\_ Addendum # 2 \_\_\_\_\_ Addendum # 3 \_\_\_\_\_ (initial only if addendums were issued)


**Bidder Information:**  
 Comments:

**Bidder Name:** 71 CONSTRUCTION  
**Mailing Address:** 7072 BARTON

**City:** CASPER **State:** WY **Zip:** 82604

**Phone Number:** (307) 235-2922 **Fax:**

**Bidders Name (print):** MICHAEL D. LEWAN  
**Title:** ESTIMATOR

**Signature:**   
**Email Address:** mlewan@71construction.com

\* Signing this form indicates you agree with all the conditions shown in this RFP, addendums (if any) and attachments.